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ADVERTISEMENT FOR REQUEST FOR PROPOSAL 
 

Virginia’s Region 2000 Local Government Council 
Region 2000 Services Authority 

 
Landfill Gas-to-Energy Development Project for the  

Region 2000 Regional Landfill – Livestock Road Facility 
 
Issue Date:  Monday, November 4, 2019  
 
Title: Landfill Gas-to-Energy Development Project for the Region 2000 Regional Landfill – 
Livestock Road Facility 
 
Issuing Agency & Address:  Region 2000 Services Authority 
 361 Livestock Road  
 Rustburg, VA 24588 
 
Location of Work:  Region 2000 Regional Landfill - Livestock Road Facility, Rustburg, Virginia 
24588 
 
Proposed Term of Contract:  Twenty (20) Years 
 
Contact Person: Clarke W. Gibson, P.E., Director, Region 2000 Services Authority  
 email: cgibson@region2000.org 
 phone: 434-455-6079 
 
Proposal packages must be labeled:  Proposal for Landfill Gas-to-Energy Development 
Project for the Region 2000 Regional Landfill – Livestock Road Facility 
 
Pre-Proposal Conference: A mandatory pre-proposal conference will be conducted on 
Thursday, November 14, 2019 at 10:00 AM EST at the Region 2000 Services Authority 
Administration Office Building located at 361 Livestock Road, Rustburg, VA 24588. 
 
Proposals are due before Thursday, December 19, 2019 at 4:00, PM EST at Region 2000 
Services Authority, 361 Livestock Road, Rustburg, VA 24588. Proposals will be date 
stamped and recorded as they are received. Proposals received after this date and time will 
not be considered and will be returned to the proposer unopened. 
 
The Authority requests 5 paper copies and 1 electronic copy of the Proposal from each 
prospective Proposer. 
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NOTICE TO PROPOSERS FOR LANDFILL GAS DEVELOPMENT 
SERVICES 
The Region 2000 Services Authority (Authority) is the owner and operator of the Region 2000 
Regional Landfill - Livestock Road Facility (LRF), a permitted sanitary landfill under Virginia Solid 
Waste Landfill Permit No. 610 and Stationary Source Air Permit No. 21547. The LRF is located east 
of U.S Route 29, at the end of State Route 674, approximately five miles south of Lynchburg, in 
Campbell County, Virginia.   

The Authority has elected to issue this Request for Proposal (RFP) to solicit proposals from qualified 
Proposers to develop a Landfill Gas-to-Energy (LFGE) project and related facilities for commercial and 
beneficial use purposes of the landfill gas collected at the LRF and to make payments to the 
Authority in exchange for receiving landfill gas. The Authority shall consider Proposals outlining 
technically and financially feasible beneficial uses of the LFG, including electrical power generation, 
direct-use by industrial users as medium-BTU fuel, production of renewable natural gas (RNG), or 
other suitable technologies.   

For the purposes of this RFP, the scope of work requested by the Authority includes, but is not 
limited to, planning, permitting, financing, design, construction, operation, maintenance, and 
environmental monitoring services for facilities associated with the beneficial use of landfill gas.  In 
addition, the scope of work includes marketing, sale and distribution of the full market value of the 
landfill gas, including all forms of energy and environmental attributes, tax credits, and tax 
incentives. 

Sealed proposals will be received by the Authority at the Region 2000 Services Authority,              
361 Livestock Road, Rustburg, VA 24588, until Thursday, December 19, 2019 at 4:00, PM EST for 
furnishing landfill gas-to-energy project development services for landfill gas collected at the 
Livestock Road Facility. The Authority requests 5 paper copies and 1 electronic copy of the Proposal 
from each prospective Proposer. 

The Authority reserves the right to postpone or discontinue future phases of this procurement 
contingent on responses to the Request for Proposals (RFP) or for any other reason.  Proposals 
received after the specified date and time above will not be accepted. The time of receipt shall be 
determined by the clock in the lobby of the Authority’s Office at the address above.  The sealed 
envelope containing the proposal shall be marked on the exterior “Proposal for Landfill Gas-to-Energy 
Development Project for the Region 2000 Regional Landfill – Livestock Road Facility”, and with 
the name and address of the Proposer. The sealed envelope shall be addressed to The Region 2000 
Services Authority, 361 Livestock Road, Rustburg, VA 24588, attention Mr. Clarke Gibson.  

A mandatory Pre-Proposal Conference will be held on Thursday, November 14, 2019 at 10:00 AM 
EST at the Region 2000 Services Authority, 361 Livestock Road, Rustburg, VA 24588 

The RFP includes the following sections: 

 SECTION 1 – GENERAL INFORMATION 
 SECTION 2 – FORECAST OF LANDFILL GAS RESERVES  
 SECTION 3 – SCOPE OF SERVICES 
 SECTION 4 – SUBMITTAL REQUIREMENTS 
 SECTION 5 - SELECTION PROCESS 
 FORM A – PROPOSAL SUBMITTAL FORM 
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 FORM B – PROPOSAL CERTIFICATION AND NON-COLLUSION AFFIDAVIT  
 FORM C – LANDFILL GAS PAYMENT FORM  
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SECTION 1 – GENERAL INFORMATION 

RFP OBJECTIVE 
The objective of this RFP is to solicit proposals for the development of a project for Landfill Gas-to-
Energy at the Region 2000 Regional Landfill - Livestock Road Landfill (LRF).  The Region 2000 
Services Authority (Authority) as the owner and operator of the LRF intends to enter into an 
agreement with the successful respondent, herein referred to as “the Company” including the 
following general provisions: 

 Conveying the landfill gas, associated environmental attributes, and tax credits to the 
Company for an initial term of 20 years, including: 

o The landfill gas (LFG) produced, collected by the Authority-owned LFG collection 
system, and made available; 

o The environmental attributes including greenhouse gas credits associated with 
destruction of the methane, any environmental attributes associated with the 
generation of electricity (Renewable Energy Credits and/or greenhouse gas credits 
for offsetting other forms of electrical generation), any Renewable Identification 
Number (RIN) assigned to a batch of biofuel for the purpose of tracking its 
production, use, and trading as required by the United States Environmental 
Protection Agency's Renewable Fuel Standard (RFS), and any other environmental 
attributes existing or yet to be conceived; and, 

o Applicable tax credits and tax incentives associated with LFGE and Greenhouse Gas 
Emissions Reduction projects. 

 The Authority expects to be compensated for: 1) conveying the LFG to the Company at a 
determined point of delivery, 2) environmental attributes, and 3) the beneficial use of the 
landfill gas.  The Authority desires to receive such compensation expressed in unit prices and 
annual payments as stipulated on the Landfill Gas Payments Form.  

Proposals that present technically and financially -feasible alternatives to the approach and specifics 
contained in this RFP will be accepted and considered.  Several circumstances that Proposers 
should make note of when considering development of a LFGE Project at LRF are as follows: 

 The Authority intends to operate the existing and future LFG collection system in a manner 
that prioritizes odor mitigation and will continue to establish operational practices and 
protocols that minimize the potential for fugitive LFG emissions that may contribute to 
potential odors at the LRF and within surrounding communities; 

 The Authority will be responsible for the permitting, design, construction, operation, and 
financing of the LFG collection and control system and intends to operate the existing and 
future LFG collection system in a manner that prioritizes compliance with applicable 
regulations; and, 

 The Authority does not exert control of the composition or quantities of waste that are 
delivered to the LRF and, thus, cannot warranty or guarantee the quantity or quality of the 
LFG recovered at LRF. 
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PROPOSAL SUBMISSION 
Proposals will be accepted until Thursday, December 19, 2019 at 4:00, PM EST local time.  Five (5) 
paper copies and one (1) electronic copy of the Proposal, and all required forms, must be submitted 
in order for a Proposer’s proposal to be considered responsive to the requirements of the RFP.  No 
facsimile or e-mail submissions will be accepted. 

The requirements for Proposal submittals are set forth in this RFP.  Any addendum to this RFP, 
should they be necessary, will be placed on the Authority website at the following location: 

 https://www.region2000servicesauthority.org/procurements.html 

CONTACT PERSON/ADDITIONAL INFORMATION 
The Authority will appoint a Selection Committee comprised of appropriate staff and external 
consultants representing a variety of disciplines along with some representatives of member 
municipalities within the Authority to review the RFP submittals and to make recommendations to 
the Director. Respondents are requested to refrain from contact with the Selection Committee 
members.  All questions regarding the RFP, and the proposal submittal requirements, should be 
submitted in writing directed to the Director of the Region 2000 Services Authority: 

Region 2000 Services Authority 
c/o Clarke Gibson 
361 Livestock Road  
Rustburg, VA 24588 
cgibson@region2000.org 
434-455-6079 

OVERVIEW OF PROCUREMENT AND IMPLEMENTATION PROCESS 
The proposed procurement process for development of a project for Landfill Gas-to-Energy at the 
Region 2000 Regional Landfill – Livestock Road Facility is as follows: 

1. Mandatory Pre-Proposal Conference – Thursday, November 14, 2019 at 10:00 AM EST  

2. Last Day for Receipt of Questions on RFP – Friday, November 22, 2019 at 5:00 PM EST  

3. Last Day the Authority will issue written responses to questions – Friday, December 6, 2019 
at 5:00 PM EST  

4. Proposals Due – Thursday, December 19, 2019 at 4:00, PM EST 

5. Selection Committee to present recommendation to Board of Directors – Wednesday, 
January 22, 2020 

6. Complete Final Contract Negotiations with Selected Respondent – TBD 

7. Issue Notice to Proceed for Landfill Gas-to-Energy Project Development – TBD 
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RIGHTS OF THE AUTHORITY 
All responses, inquiries, or correspondence relating to this RFP will become the property of the 
Authority when received and will become subject to all appropriate public disclosure laws of the 
Commonwealth of Virginia.  

COST INCURRED BY RESPONDENTS 
Any cost incurred by respondents in preparing or submitting a Proposal in response to this RFP shall 
be the Respondent’s sole responsibility. 

RIGHTS OF THE SELECTION COMMITTEE 
This RFP constitutes an invitation to submit proposals to the Authority.  This RFP does not obligate 
the Authority to procure or contract for any of the scopes of services set forth in this RFP.  All 
responses, inquiries, or correspondence relating to this RFP will become the property of the Authority 
when received and will become subject to all appropriate public disclosure laws of the 
Commonwealth of Virginia. The Authority and the Selection Committee reserve and hold at its sole 
discretion, various rights and options, including without limitation, the following:  

a) To waive any minor informalities in the RFP 

b) To prepare and issue addenda to the RFP prior to the receipt of the proposals that may 
expand, restrict, or cancel any portion or all work described in this RFP 

c) To receive questions from Respondents and to provide such answers as it deems 
appropriate 

d) To reject any and all proposals 

e) To change the date for receipt of proposals or any deadlines and dates specified in this RFP 

f) To conduct investigations with respect to the information provided by each Respondent and 
to request additional information to support such Respondent’s responses and submittals 

g) To be granted a visit of facility(s) referenced in the Respondent’s proposal at a convenient 
time during the procurement process upon request 

h) To seek clarification of proposals from Respondents  

i) To cancel this procurement process with or without substitution of another RFP 

PROPOSALS TO REMAIN OPEN 
All proposals shall remain open for 120 days beyond the proposal date.  The Authority may, at its 
sole discretion, release any proposals and return the proposal security prior to that date. 

GENERAL CONDITIONS FOR INSURANCE, INDEMNIFICATION, AND 
PERFORMANCE GUARANTEES 
Any potential agreement resulting out of a negotiations phase following this RFP process will include 
specific contract terms pertaining to site use, financing, operations, compensation, ownership, 
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security, insurance, indemnification, warranties, performance guarantees, and other appropriate 
provisions. It is anticipated that such agreement will contain terms and conditions which reflect the 
unique nature of a Landfill Gas-to-Energy Project to be developed by the Company.  Respondents 
should outline any specific terms and conditions they want the Authority to consider in their 
proposals.  The Authority reserves the right to include terms and conditions specific to a Landfill Gas-
to-Energy Project in any potential agreement. 

DEFINITIONS 
The following terms used in herein are defined below for the purposes of this RFP.  

Landfill Gas Agreement:  The legal agreement between the Region 2000 Services Authority and the 
Company that includes sale of Landfill Gas to the Company at the point of delivery, the construction, 
operation and maintenance of the Landfill Gas-to-Energy Facilities by the Company and includes 
payment to the Authority for the Landfill Gas.  

Landfill Gas Collection Facilities The network of landfill gas collection and control system equipment 
appurtenances including, but not limited to, gas collection wells, horizontal collectors, leachate 
cleanout connections, collection header and lateral piping, interconnecting pipes, valves, dewatering 
liquid and condensate management features, monitoring and measuring equipment, blowers, landfill 
gas utility flare, telemetry and controls, filters, and other related equipment that will be planned, 
permitted, designed and installed by the Authority and used in the extraction and collection of 
Landfill Gas at the LRF. The Authority maintains Landfill Gas Collection Facilities over the Phase III 
and Phase IV, and plans to construct additional LFG Collection Facilities over the Phase V waste 
disposal unit following its future construction. 

Landfill Gas Point of Delivery: The location between the Authority-owned Landfill Gas Collection 
Facilities and the Project Facilities. It is the location where Landfill Gas collected and measured by 
the Authority’s Collection Facilities is transferred to and sold to the Company.  

Project Facilities:  The infrastructure, system components, and controls that are furnished, 
constructed, maintained, and managed by the Company and within the Company land lease area in 
agreement with the Authority for purposes of operating and maintaining a Landfill Gas-to-Energy  
Project to beneficially utilize the LFG for energy.   

Project: The overall planning, permitting, financing, design, construction, operation, maintenance, 
and environmental monitoring services associated with the facilities installed for the beneficial use 
of landfill gas.  In addition, the Project includes marketing, sale and distribution of the full market 
value of the landfill gas, including all environmental attributes, tax credits, and tax incentives. 

Project Site: The area of land owned by the Authority, whereby the Authority shall grant usage to the 
Company for purposes of operating Landfill Gas-to-Energy Facilities per the Agreement. The area of 
land may include easements, right-of-way, or land leases.  

The Company:  The entity that enters into an agreement with the Authority to complete the scope of 
services for a Landfill Gas to Energy Project using Landfill Gas generated from Phase III, Phase IV 
and Phase V of the Livestock Road Facility. The Authority agrees to sell Landfill Gas generated from 
these Phases of the LRF to, or to participate in some revenue-sharing arrangement with, the 
Company as described in the Landfill Gas Agreement. The Company is responsible for completing the 
scope of work outlined in the agreement.      
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SECTION 2 – FORECAST OF LANDFILL GAS RESERVES 

LIVESTOCK ROAD FACILITY (SWP 610) 
The Region 2000 Regional Landfill - Livestock Road Facility (LRF) is a municipal solid waste (MSW) 
management facility located east of U.S Route 29, at the end of State Route 674, approximately five 
miles south of Lynchburg, in Campbell County, Virginia. The LRF is owned and operated by the 
Region 2000 Services Authority (Authority). The LRF is comprised of three permitted waste disposal 
units Phases III, IV and V, of which Phase IV is the current active unit.  The Authority was issued a 
Solid Waste Permit (No. 610) in March 15, 2012 for operations of the Phase III landfill, which is 
currently filled and partially capped. The Authority began operations of the current landfill unit, Phase 
IV, on April 18, 2017.  The Authority operates landfill gas collection generated in Phase III, IV and 
intends to capture landfill gas from the future disposal unit Phase V.  

Upon completion of all phases, the permitted LRF is anticipated to have a total footprint of 55 acres 
(refer to Exhibit 1 – Site Map) and a maximum capacity of approximately 4.7 million cubic yards of 
solid waste as shown in Table 1.  During 2018, the LRF disposed of over 197,000 tons of waste and 
is expected to receive over 200,000 tons by the end of 2019. Based on the anticipated waste 
acceptance rates, the LRF is expected to operate until around 2031. The LRF accepts municipal 
solid waste (MSW) consisting primarily of household and commercial wastes from the City of 
Lynchburg and the counties of Appomattox, Campbell and Nelson.  The LRF does not accept 
significant quantities of construction and demolition (C&D) or industrial wastes.  Table 1 describes 
the anticipated Phase, Current Condition, Life Span and Waste Volume in Million Cubic Yards (MCY) 
for the LRF. 

Table 1. Livestock Road Facility Cell Phase and Volumes 

Filling 
Phase 

Current Fill 
Condition 

 

Total  
Life Span  
(years) 

Remaining  
Life Span  
(years) 

Waste Volume 
(Million CY) 

Phase III Completed 19 NA 2.0 
Phase IV Active 7.6 5.6 1.5 
Phase V Future 6.0 6.0 1.2 

Totals  32.6 11.6 4.7 
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REGULATORY STATUS 
Currently, the LRF is equipped with an active landfill gas (LFG) collection and control system within 
the Phase III and Phase IV areas. A combustion unit (i.e., flare station) is operated on the north side 
between Phase III and Phase IV.   

The LRF is subject to the New Source Performance Standards (NSPS) for municipal solid waste 
landfills under 40 CFR 60 Subpart XXX, and other provisions of the Clean Air Act, and the LRF has 
been issued a Stationary Source Air Permit and a Title V Air Operating Permit (No. 21547).  However, 
the LRF has demonstrated that the projected annual emissions rate of non-methane organic 
compounds (NMOCs) through 2021 is less than the regulatory applicability threshold that requires 
installation and operation of a mandatory LFG collection and control system.  Thus, the existing 
active LFG system is considered voluntary with respect to the Clean Air Act provisions.  

The Authority plans to continue conducting design and installation of the expansion of the active LFG 
collection and control system in advance of the regulatory requirements to achieve various 
objectives, such as odor mitigation and abatement, as well as to allow for the sale and beneficial use 
of the LFG for energy recovery purposes. The Authority continues to coordinate with the Virginia 
Department of Environmental Quality (VDEQ) regarding regulatory permitting and compliance 
requirements. 

The Authority’s primary goals are to operate the LFG collection and control system in a manner that 
prioritizes odor mitigation, abatement, and control, as well as to accomplish compliance with the 
applicable Clean Air Act and Solid Waste regulations. The LFG System operations include the control 
of LFG emissions from the site via the active LFG collection and control system, which currently 
includes the utility flare station.  The Authority’s goal is to operate the LFG Collection Facilities in a 
manner to reduce nuisance odors to the surrounding community. It is therefore the Authority’s goal 
to extract landfill gas in a manner that produces the greatest wellfield zone-of-influence.  The 
Authority does not plan to operate the LFG Collection Facilities with the goal of producing higher 
quality (i.e., high methane, low oxygen) gas in a manner that would most likely reduce the volume of 
landfill gas recovered. 

LANDFILL GAS RECOVERY MODELING  
The Authority has commissioned a detailed analysis of the expected LFG recovery potential from the 
LRF.  LFG models were developed for two potential scenarios related to the frequency of LFG system 
expansion. Scenario A projections include infrequent landfill gas wellfield expansions, assuming that 
the LFG system is expanded at a time frame close to the end of a fill cycle in each waste unit 
(approximately every 6 years).  Under this Scenario, LFG system coverage gradually declines between 
landfill expansion projects as the amount of waste in place increases, and spikes in the years 
corresponding to expansion projects.   

Scenario B projections include frequent LFG system expansions to parallel waste placement rates.  
Under this scenario, LFG system coverage remains steady with increases corresponding to 
installation of final cap.  Both LFG recovery projection models show an increase to 85% LFG system 
coverage in the year following final waste placement, coinciding with the installation of final cap over 
the final portion of the landfill. The model inputs include the maximum waste capacity of the site, 
4,724,550 tons, and the average annual precipitation of 41.62 inches per year for the area.  For 
both models, a decay rate constant (k) of 0.072/yr and an ultimate methane recovery rate (L0) of 
3,030 cubic feet/ton are used.  The historical waste placement rates are known inputs with 
breakdowns of waste by type into two categories: 1) municipal solid waste (MSW) and 2) 
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construction and demolition (C&D) waste.  This categorical data is recorded in annual Solid Waste 
Information and Assessment Program (SWIA) Reports from 2012 through 2018.  Based on historical 
waste composition information, the C&D percent of total waste prior to 2019 is estimated to be 
approximately 7% and the projected C&D percent of total waste from 2019 through the life of the 
landfill is projected to be approximately 8%.  The amount of waste placed in 2019 is estimated to be 
200,000 tons with a projected annual increase of 2,500 tons through the life of the landfill. The 
forecasted landfill gas recovery for the LRF under Scenarios A and B are presented in Tables 2 and 
3, respectively.   

Based on the modeling results for Scenario A, LFG recovery from the existing and planned systems is 
projected to oscillate from an average of 846 standard cubic feet per minute (scfm) in 2020 to 
1,160 scfm in 2025 and to 1,090 scfm in 2030. Based on the modeling results for Scenario B, LFG 
recovery from the existing and planned systems is projected to increase from an average of 883 
scfm in 2020 to 1,243 scfm in 2025 and to 1,486 scfm in 2030. The expected cessation of 
operations and initiation of final cap construction and fulfillment of the total design capacity is 
anticipated to occur in or around 2031. As such, both models anticipate a maximum recovery rate of 
1,755 scfm in 2032. The models predict that the LFG recovery rate decreases to just below 1,400 
scfm by 2035. A graph depicting the LFG recovery projections are shown in Exhibit 2. 

LANDFILL GAS FORECAST DISCLAIMER 
The LFG recovery estimates are normalized to cubic feet per minute at 50 percent methane content. 
The heat rate represented by the LFG fuel reserves in units of MMBtu/hr is calculated using the heat 
value of methane equal to 1,012 Btu/cf.  

The Authority offers no guarantee of minimum gas quantities available or minimal methane content 
of LFG generated from the LRF. This data is provided in this RFP for the purposes of providing 
information upon which bidders may submit proposals for the services requested. 

The LFG recovery forecasts presented in this RFP have been prepared in accordance with the care 
and skill generally exercised by reputable LFG professionals, under similar circumstances, in this or 
similar localities. No other warranty, express or implied, is made as to the professional opinions 
presented herein. Changes in the landfill property use and conditions (for example, variations in 
rainfall, water levels, landfill operations, waste composition, final cover systems, or other factors) 
may affect future gas recovery at the landfill. 
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Table 2. Landfill Gas Recovery Projection – Scenario A: Infrequent Wellfield 
Expansions 
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Table 3. Landfill Gas Recovery Projection – Scenario B: Frequent Wellfield Expansions 
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 Landfill Gas Recovery Projections – Scenarios A and B 

 

 
 

MEASURED LANDFILL GAS METHANE CONTENT 
The Authority currently measures real-time methane content (% CH4) of the landfill gas collected at 
the flare station via a methane analyzer.  Based on available data measured over the last twelve 
months, the average monthly methane concentration of the landfill gas ranges from 39.4% to 48.5%, 
with an average of 43.3%.  The average monthly methane concentrations measured from September 
2018 through September 2019 are presented below in Exhibit 3.  

MEASURED LANDFILL GAS COLLECTION RATE 
The Authority measures real-time flow of landfill gas collected at the flare station. The current 
average LFG collection rate is over 1,000 scfm.  Landfill gas collection prior to April 2019 included 
only the Phase III landfill unit. Gas collection from Phase IV began in April 2019 and is currently in 
operation along with Phase III. The average LFG collection rates measured from September 2018 
through September 2019 are presented below in Exhibit 4.  
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 Average Methane Concentration of Landfill Gas – Flare Station Data 

 
 

 Average Landfill Gas Collection Rate – Flare Station Data 
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SECTION 3 – SCOPE OF SERVICES 

GENERAL 
For the purposes of this RFP, the scope of services requested by the Authority includes, but is not 
limited to, planning, permitting, financing, design, construction, operation, maintenance, and 
environmental monitoring services for facilities associated with the beneficial use of landfill gas.  In 
addition, the scope of services includes marketing, sale and distribution of the full market value of 
the landfill gas, including all forms of energy, environmental attributes, tax credits, and tax 
incentives. 

In exchange for granting a Company the right to receive the landfill gas at the LRF for commercial 
energy production purposes, the Company will agree to make payments to the Authority based either 
on metered quantities and measured quality of gas delivered or based on some mutually agreed 
upon revenue-sharing arrangement. 

Term of Agreement.  The initial term of the Agreement shall be for twenty (20) years, and the 
Authority shall have the option to extend the Term for additional five (5) year periods through the life 
of commercial gas availability at the LRF. 

RIGHTS AND RESPONSIBILITIES OF REGION 2000 SERVICES AUTHORITY 
The proposed rights and responsibilities of the Authority shall be as follows: 

Landfill Gas Collection Facilities.  The Authority shall continue to exercise responsibility to plan, 
permit, design, finance, construct, install, operate, and maintain all existing and future Landfill Gas 
Collection Facilities over the Phase III, IV and V waste disposal units.   

Licenses and Permits.  The Authority will make application for, obtain, and maintain all applicable 
licenses and permits required for the construction and operation of the Landfill Gas Collection 
Facilities.   

Review of Permit Applications and Construction Documents.  At all times, the Authority reserves the 
right to review permit applications prepared by the Company prior to the permit applications being 
submitted to the regulatory agencies.  In addition, at all times, the Authority reserves the right to 
review construction documents prepared by the Company prior to the Company soliciting for 
construction or equipment bids.  The Authority will complete its review of permit applications and 
construction documents within 10 working days of receipt, and shall notify the Company in writing of 
any comments, concerns, problems, or perceived non-compliance with applicable law, environmental 
compliance requirements, or landfill operations. 

Access and Property Lease.  The Authority hereby grants to the Company access to the Project Site 
on a twenty-four (24) hour per day, seven (7) days per week basis for the purposes of enabling the 
Company to complete its responsibilities.  The Authority will also lease up to 2 acres of property at 
$1/year to the Company for their facilities, not including pipelines and/or powerlines to take energy 
offsite. 

Landfill Gas Metering and Billing.  The Authority shall install landfill gas meters at a designated 
delivery point to monitor the quality and quantity of gas delivered to the Company from the 
Authority’s Landfill Gas Collection Facilities.  The Authority shall assume all responsibility for 
installing, maintaining and calibrating the landfill gas meters.  In addition, the Authority shall be 
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responsible for reading the landfill gas meters on at least a monthly basis and preparing invoices for 
submittal to the Company. 

Landfill Operations.  The Authority cannot guarantee the quantities or composition of the future 
waste to be disposed of at the active LRF. The Authority shall not operate the Landfill in such a 
manner that could unnecessarily or unreasonably diminish the quality and quantity of Landfill Gas 
generated from the LRF to the extent practicable.  In addition, the Authority shall make reasonable 
efforts to perform its operations at the LRF such that it will not unreasonably interfere with the 
operations of the LFGE Project Facility. The Authority will repair or replace any and all components of 
the Project Facilities that the Authority or any of its employees, contractors, agents or other persons 
under its control may damage. 

Landfill Gas Collection Facilities Operations.  The Authority will be responsible for the operations, 
maintenance, monitoring, and reporting associated with the Landfill Gas Collection Facilities.  The 
Authority may contract with a third-party to perform such duties, and such third-party may be the 
Company.  If the Authority contracts with the Company for operations of the Landfill Gas Collection 
Facilities, specific provisions governing the duties will be negotiated at a future date. 

Landfill Gas Delivery Point.  The Authority and the Company will designate a LFG Delivery Point in the 
landfill gas agreement.  It is anticipated that the LFG Delivery Point will be a marked location within 
the piping downstream of the Authority-owned blower/flare station and the monitoring and 
measuring equipment. 

Future Projects.  If, in the Authority’s sole and reasonable discretion, the Authority observes a 
significant flow of landfill gas generated from the LRF being directed to the flare for an extended 
duration, the Authority shall have the right to initiate one, or more, landfill gas projects to use the 
excess landfill gas for a more advantageous use than flaring. 

Right to Terminate Agreement.  At all times, the Authority retains the right to terminate the landfill 
gas agreement with the Company for failure to perform as required.  Default of the Company can 
include, but not be limited to, (a) failure to operate and maintain the Project Facilities in full 
compliance with all applicable law and environmental compliance requirements; (b) operating the 
Project Facilities in a manner that creates a non-compliance event for the Authority’s landfill 
facilities, (c) operating the Project Facilities in a manner that creates a nuisance condition, (d) failure 
to make timely and full payments to the Authority for the landfill gas, and (e) failure to operate the 
Project Facilities in a manner that maximizes the beneficial use of the landfill gas. 

If the Company utilizes less than 50 percent of LFG quantities made available by the Authority, as 
measured on a 12-month rolling average, the Authority retains the right to either sell excess landfill 
gas to another entity (excess to be defined as the average quantity of LFG not utilized over the 12-
month period), or if revised terms cannot be negotiated with the Company, terminate the agreement. 

Right of First Refusal.  If, at any time, the Company receives a bona fide offer (“Offer”) to sell the 
Project Facilities to a third party purchaser, and the Company decides to sell the Project Facilities 
pursuant to such Offer, the Authority shall have the first right to purchase the Project Facilities before 
the Company may sell the Project to a third party purchaser.  The Company shall provide to the 
Authority a notice (“Offer Notice”) of such Offer within ten (10) business days after receiving it.  The 
Offer Notice shall include the pricing and the purchase terms included in the Offer. 

Upon receiving the Offer Notice from the Company, the Authority will solicit proposals from 
independent appraisers to estimate the value of the assets offered for sale by the Company.  The 
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Authority shall select an independent appraiser that is mutually agreeable to the Company and the 
Authority.  Upon completion of the appraisal, the Authority may elect to purchase the Company’s 
Project Facilities at the value estimated by the independent appraiser. 

If, within fifteen (15) business days after receiving estimated value from the independent appraiser, 
the Authority does not provide to the Company notice of Authority’s intent to purchase the Project 
Facilities (“Intent to Purchase Notice”) at the value estimated by the independent appraiser, then the 
Company may proceed with the sale of the Project Facilities to the said third party purchaser.  If the 
Authority provides to the Company a timely Intent to Purchase Notice, the Authority shall purchase 
the Project Facilities at the value estimated by the independent appraiser. 

RIGHTS AND RESPONSIBILITIES OF THE COMPANY 
The proposed rights and responsibilities of the Company shall include, but not be limited, to the 
following: 

Landfill Gas Marketing and Sales.  The Company assumes all responsibility for the marketing and 
sale of landfill gas, including all forms of energy, environmental attributes, tax credits and tax 
incentives.  The Company shall assume all responsibility for developing, negotiating and executing 
agreements with other parties for landfill gas sales, electrical power sales, steam sales, renewable 
natural gas sales, and any other beneficial uses that provide a revenue source to the Company. 

Customer Service.  The Company shall assume all responsibility for providing customer service to 
landfill gas customers including, but not limited to, emergency response for equipment failures, 
power outages, landfill gas quantity and quality, monthly meter reading and billing, and service 
requests for equipment. 

Monthly Payments for Gas.  On a monthly basis, the Authority shall submit an invoice to the Company 
for landfill gas quantities delivered to the Company during the previous month or reflecting some 
mutually agreed upon revenue-sharing arrangement. The Company shall make payment to the 
Authority within 30 days of receipt of invoice.   

Financing.  The Company shall be responsible for the financing of all of the planning, permitting, 
design, construction, operations, maintenance, repair, replacement, rehabilitation and 
environmental compliance monitoring and reporting associated with the Landfill Gas-to-Energy 
Project that consist of infrastructure separate from the Authority’s existing and future Landfill Gas 
Collection Facilities, including the blower/flare station.  The Company will not be compensated by the 
Authority for any work related to the Project Facilities.  It is understood that payments to the Authority 
by the Company for the quantity of landfill gas or in accordance with some mutually agreed upon 
revenue-sharing arrangement, will be paid from the compensation received by the Company through 
a variety of sources.  The compensation to be received by the Company for the Project Facilities may 
include, but will not be limited to, the sale of landfill gas, renewable natural gas, steam, electricity, 
carbon credits, tax credits, renewable identification numbers, and other material and marketable 
features of landfill gas.  The Company shall not encumber or otherwise pledge or grant a security 
interest in the Landfill Gas-to-Energy Facilities. 

Use of Licensed Professionals.  The Company shall undertake, perform and complete all required 
planning, permitting, design and construction of Project Facilities using professional engineers 
licensed to practice in the Commonwealth of Virginia. 
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Staffing. The Company shall staff the Project Facilities with qualified personnel who meet the 
licensing and certification requirements of the State.  The Company shall manage, administer, 
coordinate and schedule in an orderly manner all work done by Company's officers, employees, and 
Subcontractors. Company, Company's officers, employees, and Subcontractors shall perform every 
act or service required in a skillful and competent manner in accordance with the highest standards 
of the landfill gas utilization industry. The Company shall furnish evidence of the skill and 
qualifications of its officers, employees, Subcontractors and agents on the request of the Authority. 
The Company shall take appropriate action with respect to any employee of the Company or any 
Subcontractor engaging in unlawful, unruly or objectionable conduct. 

Resident Landfill Gas Superintendent. The Company shall appoint a Resident Landfill Gas 
Superintendent who shall be trained, experienced and proficient in the management and operation 
of Landfill Gas to Energy Facilities, and whose sole employment responsibility shall be managing the 
Company's Project Facilities at the LRF. The primary residence of the Resident Landfill Gas 
Superintendent shall be within a one hundred (100) mile radius of the Authority’s landfill facilities. 
The Superintendent shall be the Company’s point-of-contact for the Facility responsible for 
coordination with the Authority.  

Landfill Gas to Energy Facilities.  The Company shall, at its sole expense, purchase, design, modify, 
install, permit, construct, expand, operate and maintain (including preventative and routine 
maintenance and replacement of worn equipment) the Landfill Gas-to-Energy Facilities, all in 
accordance with applicable laws and environmental compliance requirements, and as may be 
necessary to effectively use landfill gas onsite or offsite for renewable natural gas production, steam 
production, electrical power production or and any other beneficial uses that provide a revenue 
source to the Company. 

Landfill Gas to Energy Facilities Operations.  The Company will be responsible for the operations, 
maintenance, monitoring, and reporting associated with the Landfill Gas-to-Energy Facilities. The 
Company shall not operate the Landfill Gas-to-Energy Facilities in a manner that interferes with the 
Authority’s operations of the Livestock Road Facility. 

Landfill Gas Pipelines. The Company shall, at its sole expense, purchase, design, install, permit, 
construct, operate and maintain (including preventative and routine maintenance and replacement 
of worn materials) landfill gas pipelines from the specified Landfill Gas Delivery Point, all in 
accordance with applicable laws and environmental compliance requirements, and as may be 
necessary to transport the landfill gas to onsite or offsite facilities for renewable natural gas 
production, steam production, electrical power production or and any other beneficial uses that 
provide a revenue source to the Company. Any interconnect requirements (including LFG quality) 
with existing natural gas pipelines is the sole responsibility of the Company. 

Renewable Natural Gas or Steam Production Facilities.  If, in the Company’s sole and reasonable 
discretion, the Company determines that there is sufficient landfill gas to warrant it, the Company 
shall, at its sole expense, purchase, design, modify, install, permit, construct, expand, operate and 
maintain (including preventative and routine maintenance and replacement of worn equipment) 
renewable natural gas or steam production facilities onsite or offsite, all in accordance with 
applicable law and environmental compliance requirements. 

Power Production Facilities.  If, in the Company’s sole and reasonable discretion, the Company 
determines that there is sufficient landfill gas to warrant it, the Company may, at its sole expense, 
purchase, design, modify, install, permit, construct, expand, operate and maintain (including 
preventative and routine maintenance and replacement of worn equipment) power production 
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facilities onsite or offsite, all in accordance with applicable law and environmental compliance 
requirements.  Any interconnect requirements with the existing electrical power distribution grid is 
the sole responsibility of the Company.  Any upgrades, expansions, or alterations to the existing grid 
required by the electrical utility are the responsibility of the Company. 

Environmental Compliance Requirements.  The Company shall be responsible for operating all 
Project Facilities in a manner to at all times maintain compliance with all applicable law and 
environmental compliance requirements.  In addition, the Company shall assume all responsibilities 
for environmental compliance monitoring and reporting to appropriate federal, state and local 
agencies.  Environmental compliance requirements shall include, but shall not be limited to, the 
Clean Air Act; the federal Water Pollution Control Act; the Safe Drinking Water Act; the Toxic 
Substances Control Act; the Comprehensive Environmental Response, Compensation and Liability 
Act, as amended by the Superfund Amendments and Reauthorization Act of 1986; the Resource 
Conservation and Recovery Act, as amended by the Solid and Hazardous Waste Amendments of 
1984; the Occupational Safety and Health Act; the Hazardous Materials Transportation Act; the Oil 
Pollution Act of 1990; and any similar federal, state or local statutes and regulations. 

Fines, Penalties and Remediation.  If at any time the Company fails to comply with all applicable law 
or environmental compliance requirements, the Company shall, without limiting any other remedy 
available to the Authority upon such an occurrence:  (1) immediately correct such failure and resume 
compliance with applicable law or environmental compliance requirements (2) bear all loss-and-
expense of the Company and the Authority resulting there from; (3) pay any resulting damages, fines, 
assessments, levies, impositions, penalties or other charges; (4) make all capital modifications and 
changes in operating and management practices which are necessary to assure that the failure of 
compliance with applicable law or environmental compliance requirements will not recur; and (5) 
comply with any corrective action plan filed with or mandated by any federal, state or local agency in 
order to remedy a failure of the Company to comply with applicable law or environmental compliance 
requirements. 

No Nuisance. The Company shall at all times operate and maintain the Project Facilities in a good, 
environmentally sound, reliable, safe, neat, clean and substantially litter-free manner so as to not 
create any odor, litter, noise, or other adverse environmental effects constituting, with respect to 
each of the foregoing, a nuisance condition under applicable law or environmental compliance 
requirement. Should any such nuisance condition occur, the Company shall expeditiously remedy the 
condition, make all changes in operating and management practices necessary to prevent a 
recurrence of the nuisance condition, and indemnify and hold harmless the Authority from any loss-
and-expense relating thereto. The Company shall be responsible for the permitting, design, 
construction, operation, and monitoring of any odor abatement system or noise attenuation features 
at the Project Facilities that the Authority deems necessary to maintain good relations with the 
surrounding communities.  

Documents Storage at Site.  At all times, the Company shall maintain at the Authority’s Landfill 
Office, clean reproducible record copies of all construction drawings, specifications, operations and 
maintenance manuals, manufacturer maintenance and inspection recommendations for equipment, 
logic diagrams for instrumentation and control systems, graphic or written instructions, 
interpretations and clarifications, and all other documents related to the planning, permitting, design 
and construction of the Project Facilities.  These documents shall be provided to the Authority for 
reference, copying and use, and a complete set thereof shall be delivered to the Authority upon 
completion of the Project Facilities projects. 
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Design Reviews.  All construction drawings, plans, construction specifications, equipment 
specifications, site plans, construction schedules, startup and operational procedures, and permit 
applications must be reviewed by and approved by the Authority prior to implementation or 
application. Such approval by the Authority will not be unduly withheld without cause and 
justification.  

Other Clarifications, Agreements and Statements.  The Company acknowledges that additional 
certifications, agreements, and statements may be required under any contract that may be 
awarded based on their proposal. The Company’s execution of Affirmative Action, Non-Discrimination 
Agreements and Drug-Free Workplace Certifications; and other Federal, State, and local 
governmental requirements may be required inclusions in such contract.  
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SECTION 4 – SUBMITTAL REQUIREMENTS 

ORGANIZATION OF PROPOSAL 
All Prospective Proposers shall submit 5 paper copies of their Proposal along with an electronic copy 
of the Proposal in the form of a PDF file.  All Proposals shall be submitted on 8.5" x 11" paper, 
double-sided print, with dividers for each Proposal section.  The Proposal shall be segregated into 
the sections listed below using labeled dividers. 

Letter of Interest.  Should identify all firms proposed for the team, including the organizational and 
contractual relationship between the firms.  Briefly describe the scope of work to be assigned to 
each firm or group, including staff to be assigned. 

Proposal Submittal Form.  Include a completed, signed copy of Form A – Proposal Submittal Form 
included in this RFP. 

Proposal Sections.  The Proposal shall contain the following sections listed below and described 
further in this section: 

Table of Contents  

1. Parent Company Confirmation 
2. Qualifications and Experience 
3. Notice of Violations and Actions 
4. Proposal Certification and Non-Collusion Affidavit (Form B) 
5. Proposal Security 
6. Scope of Services Assumptions 
7. Capital Improvement Plan 
8. Landfill Gas Payment Form (Form C) 
9. Environmental Permits and Documentation Requirements 
10. Other Innovative Proposals 

 

Addenda.  The Proposal shall contain an acknowledgement of receipt of Addenda, if any are posted 
by the Authority.  

1. Parent Company Confirmation 
The Authority is seeking guaranteed long term landfill gas beneficial use options. As such, 
Prospective Proposers that are wholly or partially owned by another corporation or other entity shall 
submit a a Parent Company Confirmation to certify that any potential contract with the Prospective 
Proposer resulting from this RFP process will be co-signed by the Prospective Proposer’s parent 
company. Prospective Proposers that do not fall into this category shall note that in their proposal. 

2. Qualifications and Experience 
Each Prospective Proposer shall provide a project profile as well as contact information of the landfill 
owner for at least three (3) currently operating Landfill Gas-to-Energy Facilities, where the 
Prospective Proposer served as the developer of the beneficial utilization and energy recovery project 
and currently serves as either the owner or operator of the Landfill Gas-to-Energy Facilities.  To 
demonstrate qualifications, Prospective Proposers shall provide sufficient information for the three 
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(3) facilities to make evident that they have been in operation at least five (5) years and are of 
similar size and scale (500 scfm or greater) as the LRF.  For each reference provided Prospective 
Proposers are required to provide the landfill owner’s name, project location and contact information 
(name, title, address, telephone number). 

Where possible, experience with Virginia landfills should be presented.  In preparing information for 
this section, the text shall clearly distinguish and state which entity actually performed the work for 
which they are claiming experience.  Where it is the experience of a parent, affiliate, subsidiary or 
subcontractor that is listed as a relevant qualification, this fact shall be explicitly noted and the 
relationship linking the experience to this project shall be described. 

Resumes shall also be provided for the personnel needed to design, build, operate and maintain the 
Project Facilities. 

3. Notice of Violations and Compliance Actions 
Prospective Bidders must include a list of all Notice of Violations (NOVs) and Compliance Actions 
received at any Facilities owned and/or operated by the Prospective Bidder or its’ affiliated 
companies in Virginia, North Carolina, South Carolina, Pennsylvania or Georgia from January 1, 2015 
to October 1, 2019.  The list shall include a description of the NOVs or Compliance Actions, the date 
received, the name of regulatory agency, the facility name and location, and the resolution.  In 
addition, NOV and Compliance Action information shall be provided for parent companies with which 
the Prospective Bidder is associated in the event the Prospective Bidder is a wholly or partially 
owned by another corporation or other entity. 

4. Proposal Certification and Non-Collusion Affidavit 
All Prospective Proposers shall be required to include an appropriately completed and signed 
Proposal Certification and Non-Collusion Affidavit (Form B). 

5. Proposal Security 
A proposal bond or certified check in the amount of $30,000 shall accompany each proposal. Bonds 
or checks shall be made payable, without condition, to the Authority.  The Authority reserves the right 
to retain proposal security of all reasonable proposals until 120 days after proposals are due. 
Proposal security for proposals deemed unreasonable shall be returned immediately. If a Prospective 
Proposer withdraws his proposal, fails to negotiate in good faith with the Authority, or if after the 
Authority and the Prospective Proposer agree on terms of a contract, the Prospective Bidder fails to 
sign a contract and provide the necessary bonds within 30 days after a copy of the contract has 
been presented to him, the entire amount of proposal security shall be forfeited to the Authority. 

6. Project Approach and Scope of Services Assumptions 
Proposals must provide a Project Approach that describes the intended process(es) for developing a 
Landfill Gas-to-Energy Project at the LRF.  The Proposal shall describe the approach to the planning, 
permitting, design, construction, and operation of the associated LFGE facilities and infrastructure to 
assure the Authority’s functional, aesthetic, and quality control requirements related to all aspects of 
the Authority’s ownership, solid waste management facility operations, and monitoring of the LRF will 
be satisfactorily addressed by the Company.   

The intent of this RFP is to receive and evaluate revenue potential for potential long-term landfill gas 
beneficial use options at the LRF.  It is important for Prospective Proposers to note that Section 3 
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(Scope of Services), in many instances, provides general information regarding the expectation and 
requirements of the Authority with regard to Landfill Gas-to-Energy Facilities, rather than specific 
contract terms and specifications. In instances where the Prospective Proposer finds the Scope of 
Services language insufficient to reasonably estimate the Landfill Gas Payments to be made to the 
Authority, each Prospective Proposer should list their major assumptions.  

By submitting a Proposal, Prospective Proposers warrant that they have read and fully understood 
and comprehended all of the terms and conditions within this RFP, especially those specified in 
Section 3 – Scope of Services.  Prospective Proposers further warrant that the unit price quotes 
offered to the Authority in the Landfill Gas Payment Form presented in this RFP are based on a full 
and clear understanding of the Scope of Services and the work required to plan, permit, design, 
build, finance, operate, maintain, and conduct environmental compliance monitoring and reporting 
for the Project Facilities. 

Where a Prospective Proposer takes exception to a specific term or condition of the Scope of 
Services, the Prospective Proposer must clearly identify and describe the proposed modification to 
the Scope of Services, and define the revenue impact, if any, to the Authority.  If a proposed 
modification to the Scope of Services increase the revenue potential for the Authority, then the 
Prospective Proposer shall clearly describe and quantify the nature and scope of the revenue 
increase for the Authority. 

7. Capital Improvement Plan 
Each Prospective Proposer shall provide a proposed 20-year Capital Improvement Plan for 
constructing LFGE facilities, infrastructure, and controls based on the landfill gas production 
estimates presented in Tables 2 and 3 for the LRF.  The Plan should identify if there are substantial 
additions or modifications to the LFG facilities that would potentially occur during the timeframe of  
future five-year contract extensions (total of 30-year CIP), in the event the Authority elected to invoke 
optional contract term extensions.  The Capital Improvement Plan shall be developed in a manner 
that illustrates the Prospective Proposer plan for constructing or expanding LFGE Project Facilities 
over time as landfill gas production increases, as well as the plan for decommissioning and removal 
of LFGE Project Facilities over time as landfill gas production decreases after landfill closure (and 
upon ultimate cessation of LFGE Project operations).  The Capital Improvement Plan should be 
developed to clearly demonstrate the Prospective Bidders approach to maximize the utilization of the 
landfill gas for the financial benefit of the Authority and minimize use of the landfill gas flare.  
Proposers must include a Project Schedule with specific information of expansion plans as part of 
this section. 

By submitting a Proposal, Prospective Proposers warrant that Landfill Gas Payment Form, and the 
payments to be made to the Authority, accurately reflect all capital, operations, maintenance, 
administration and financing costs associated with Prospective Proposer’s Capital Improvement 
Plan. 

8. Landfill Gas Payment Form 
The Scope of Services associated with this RFP (Section 3) includes, but is not limited to, planning, 
permitting, financing, design, construction, operation, maintenance, and environmental monitoring 
services for facilities associated with the beneficial use of landfill gas.  In addition, the scope of 
services includes marketing, sale and distribution of the full market value of the landfill gas, 
including all forms of energy, environmental attributes, tax credits, and tax incentives. 
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In exchange for delivering landfill gas collected from LRF to a Prospective Proposer for commercial 
energy recovery purposes, the Company will agree to make payments to the Authority based either 
on metered quantities and measured quality of gas delivered or based on some mutually agreed 
upon revenue-sharing arrangement. 

Each Prospective Proposer’s proposed schedule of payments to be paid to the Authority shall be 
submitted using the Landfill Gas Payment Form included within this RFP as Form C. Proposers may 
modify this Form as appropriate to best communicate the payment structure or revenue-sharing 
arrangement that is being proposed. 

Each Prospective Proposer shall provide unit price rates and total annual payments to the Authority 
for each year listed in the Landfill Gas Payment Form based on the landfill gas production estimates 
stated for each year.  For the purposes of this RFP, Prospective Bidders should provide unit price 
rates with the understanding that any eventual contract will include payment terms based either on 
landfill gas quality and quantity as measured at metering stations installed, maintained and 
calibrated by the Authority or based on some mutually agreed upon revenue-sharing arrangement. 
Based on the three LFG System expansions accomplished by the Authority since 2016, the Authority 
assumed the frequent LFG System expansion projected LFG recovery model scenario on the Landfill 
Gas Payment Form on Form C.  

9. Environmental Permits and Documentation Requirements 
Corresponding to the proposed Capital Improvement Plan, each Prospective Proposer shall provide a 
listing of all the environmental permits, land development permits, site plan approval requirements, 
and environmental documentation requirements associated with each task and phase of the LFGE 
project implementation and development of associated infrastructure and facilities identified in the 
Prospective Proposer’s Capital Improvement Plan.  In addition, each Prospective Proposer shall 
provide information regarding the review and approval requirements of the State Corporation 
Commission and/or other regulatory bodies having jurisdiction over any aspect of the Project 
associated with the specific landfill gas beneficial use projects outlined within the Proposal. 

10. Other Innovative and Alternative Recommendations 
As presented above, the Prospective Proposer may present technically and financially beneficial uses 
of the LFG including, but not limited to, electrical power generation, direct-use by industrial users as 
medium-BTU fuel, or production of renewable natural gas (RNG).  This section of the Proposal is 
available to Prospective Proposers to present recommendations for modifying the scope of services, 
using innovative technologies, or implementing creative analytical tools and approaches to maximize 
the use of the landfill gas and the revenue potential for both the Prospective Proposer and the 
Authority. 
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SECTION 5 – SELECTION PROCESS 
The Authority will appoint a Selection Committee comprised of appropriate staff and external 
consultants  representing a variety of disciplines along with some representatives of member 
municipalities within the Authority.  The process for the Project will involve three stages: 

Stage I:  Qualifications Proposal  

The initial phase has commenced with the establishment of a Selection Committee with its members 
having been appointed by the Region 2000 Services Authority Director.  A Request for Proposals will 
be placed on the Authority’s Bids and Proposals website.  Upon receipt of the packages from 
respondents, Selection Committee members will review and select (“short-list”) for further 
consideration those Proposers which appear to be most favorable to provide services for the 
Project(s). 

Stage II:  Interviews (if necessary) 

Separate interview sessions may be scheduled with the “short-listed” Proposer to permit Selection 
Committee members to further evaluate each Proposer’s qualifications and proposal.  Promptly after 
the interviews the Selection Committee will make their selection and forward written 
recommendations to the Director and Board of Directors for approval.  If sufficient information is 
provided with the proposals, the Authority retains the right to make a selection without interviews. 

Stage III: Contract Negotiations 

Following the approval by the Director and Board of Directors with a specific Proposer, the Authority 
staff and counsel will be directed to begin contract negotiations with the Company.  In the event 
negotiations of specific contract terms, conditions and fees prove unsuccessful with this Proposer, 
the Director will collaborate with the Selection Committee on selection of another Proposer with 
which to begin negotiations. 

Evaluation Criteria 

The following criteria will be the basis on which a LFGE Developer will be selected for further 
consideration: 

1. Qualifications, Expertise and past performance of the Proposer on similar projects related to 
development, construction, and operation of Landfill Gas-to-Energy Facilities.  

2. Project implementation and delivery methodology including characteristics of beneficial 
utilization of LFG, technical approach to design and construction of associated energy 
recovery infrastructure, integration of controls and coordination with Authority-owned LFG 
system infrastructure, and overall understanding of the scope of work and achievement of 
the Authority’s objectives.   

3. Capital Improvement Plan and Financial Package. 

4. Project permitting requirements, involvement of external parties, and Project Implementation 
Schedule. 

5. Proposer’s Qualifications References. 

6. Other factors that may be appropriate for the LFGE Project.   
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FORM A – PROPOSAL SUBMITTAL FORM 
 

Landfill Gas-to-Energy Development Project for the  
Region 2000 Regional Landfill – Livestock Road Facility 

 
 
In compliance with this Request for Proposals, which includes the attached Exhibits 
referenced therein, and subject to all the terms and conditions set forth herein, the 
undersigned offers and agrees to furnish the services described in the RFP cited above and 
submit this signed proposal which includes this completed and signed page, and other data 
as required by the RFP. It is understood that this proposal and the scope of services may be 
modified, by mutual agreement in subsequent negotiations. 
 
 

Name and Address of Proposer:    Date:______________________ 

_____________________________   By:________________________ 
            (signature in ink) 
_____________________________ 

_____________________________   By:________________________  
            (print or type name) 
_____________________________ 

_____________________________   Title:_______________________  

FEI/FIN #:____________________    Phone:_____________________ 

Email:_____________________ 
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FORM B – PROPOSAL CERTIFICATION AND NON-COLLUSION 
AFFIDAVIT 

 
To Region 2000 Regional Services Authority, herein called the Authority, for the Proposals for 
beneficial use of landfill gas at the Livestock Road Facility. 

The Undersigned, as Company, herein referred to as singular and masculine, declares as 
follows: 

a. The only parties interested in the PROPOSAL as Principals are named herein; 
b. This PROPOSAL is in all respects bona fide, fair, and made without collusion or fraud with 

any other person. As used herein , the word "person" shall mean any natural person, joint 
venture, partnership , corporation , organization , group of individuals , or other business or 
legal entity; 

c. He has carefully read and examined the Request for Proposals dated November 4, 2019  as 
prepared by the Authority and understands the terms and provisions thereof; 

d. He has carefully examined the site of the Livestock Road Facility and has informed and 
satisfied himself as to the conditions there existing , the character of any necessary work to be 
carried out in successful execution of the PROPOSAL, the difficulties attendant upon its 
execution , and the accuracy of all technical information contained in the Request for Proposal. 

e. He understands that all proposals shall remain open for 120 calendar days after the actual 
date of the Proposal opening; 

f. He understands and agrees that any project arising out of a successful Proposal will be subject 
to the Authority's Equal Employment Opportunity, Anti-Discrimination, and Affirmative Action 
Programs. 

 

My below signature certifies that the proposal as submitted complies with all Terms and Conditions 
as set forth in the Request for Proposal for Beneficial Use of Landfill Gas generated at the Region 
2000 Services Authority Livestock Road Facility, Rustburg, Virginia. My signature also certifies that 
by submitting a proposal in response to this Request for Proposal , the Company represents that in 
the preparation and submission of this proposal, said Company did not, either directly or indirectly, 
enter into any combination or arrangement with any person, firm or corporation or enter into any 
agreement, participate in any collusion , or otherwise take any action in the restraint of free, 
competitive bidding in violation of the Sherman Act (15 U.S.C. section 1) and/or County, State and 
Federal laws, codes, rules and regulations. 
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I hereby certify that I am authorized to sign as a Representative for the Firm:  

NAME OF FIRM:    

ADDRESS:    
 
    
  

FEDERAL TAX ID #::    

 

TELEPHONE:    

 

EMAIL:    

 

FAX:    

 

 

SUBMITTED this  day of  , 2019 

 

 

 

(Name of Company) 

 

(Signature of authorized representative) 

(SEAL) 

(SEAL)(Title) 

 

 (Business Address) 

 

(City, State & Zip Code) 

 

  



 

RFP: LFGE Project – Livestock Road Facility  
30 

(Note: If the Company is a corporation, indicate State of incorporation under signature, affix 
corporate seal, and give below the names and residential addresses of its president, treasurer, 
and general manager; if a partnership, give the full names and residential addresses of all 
partners; and if an individual, give residential address if different from business address.) 
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FORM C – LANDFILL GAS PAYMENT FORM 
 

 




